

No	Bid Item	Est. Quantity	Unit	Procida Landscape		Gold Valley		JM Slover		Ad Land Venture		Saenz Landscape		Aerco Pacific		Hemington Landscape		Elite Landscape		Clearwater Landscape		Environmental Landscape Solutions	
				Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
1	PRECONSTRUCTION PHOTOGRAPHS																						
	Del Paso Road	1	LS	402.23	402.23	150.00	150.00	275.00	275.00	183.89	183.89	200.00	200.00	200.00	200.00	100.00	100.00	250.00	250.00	750.00	750.00	250.00	250.00
	El Centro Road	1	LS	464.22	464.22	150.00	150.00	275.00	275.00	183.89	183.89	200.00	200.00	200.00	200.00	100.00	100.00	550.00	550.00	750.00	750.00	300.00	300.00
	Natomas Boulevard	1	LS	400.69	400.69	150.00	150.00	275.00	275.00	183.89	183.89	200.00	200.00	200.00	200.00	100.00	100.00	500.00	500.00	750.00	750.00	325.00	325.00
2	EROSION AND SEDIMENT CONTROL																						
	Del Paso Road	1	LS	2105.00	2,105.00	1500.00	1,500.00	2000.00	2,000.00	3483.55	3,483.55	1000.00	1,000.00	6100.00	6,100.00	300.00	300.00	900.00	900.00	1500.00	1,500.00	1250.00	1,250.00
	El Centro Road	1	LS	2325.00	2,325.00	1500.00	1,500.00	1375.00	1,375.00	3483.55	3,483.55	2296.00	2,296.00	4500.00	4,500.00	1800.00	1,800.00	3750.00	3,750.00	5100.00	5,100.00	4500.00	4,500.00
	Natomas Boulevard	1	LS	1400.00	1,400.00	1500.00	1,500.00	400.00	400.00	3483.55	3,483.55	3117.00	3,117.00	3400.00	3,400.00	1200.00	1,200.00	3200.00	3,200.00	3750.00	3,750.00	3850.00	3,850.00
3	CLEARING AND GRUBBING																						
	Del Paso Road	1	LS	955.50	955.50	10000.00	10,000.00	1000.00	1,000.00	3337.95	3,337.95	14800.00	14,800.00	24153.00	24,153.00	600.00	600.00	2500.00	2,500.00	7000.00	7,000.00	1250.00	1,250.00
	El Centro Road	1	LS	5600.00	5,600.00	20000.00	20,000.00	6225.00	6,225.00	3337.95	3,337.95	12015.00	12,015.00	27602.00	27,602.00	3438.00	3,438.00	11031.00	11,031.00	10719.00	10,719.00	4850.00	4,850.00
	Natomas Boulevard	1	LS	760.00	760.00	10000.00	10,000.00	2275.00	2,275.00	3337.95	3,337.95	2300.00	2,300.00	21000.00	21,000.00	3042.00	3,042.00	8820.00	8,820.00	7000.00	7,000.00	3250.00	3,250.00
4	EXCAVATION AND GRADING (FINAL PAY)																						
	Del Paso Road	360	CY	26.00	9,360.00	25.00	9,000.00	50.00	18,000.00	29.30	10,548.00	23.50	8,460.00	42.00	15,120.00	15.50	5,580.00	43.00	15,480.00	25.00	9,000.00	82.50	29,700.00
	El Centro Road	360	CY	14.00	5,040.00	25.00	9,000.00	50.00	18,000.00	29.30	10,548.00	49.00	17,640.00	42.00	15,120.00	17.00	6,120.00	43.00	15,480.00	20.00	7,200.00	62.50	22,500.00
	Natomas Boulevard	620	CY	9.00	5,580.00	23.00	14,260.00	35.00	21,700.00	29.30	18,166.00	40.00	24,800.00	42.00	26,040.00	17.00	10,540.00	40.00	24,800.00	20.00	12,400.00	50.00	31,000.00
5	POTHOLING																						
	Del Paso Road	4	EA	65.00	260.00	150.00	600.00	115.00	460.00	182.66	730.64	150.00	600.00	242.00	968.00	75.00	300.00	200.00	800.00	150.00	600.00	75.00	300.00
	El Centro Road	20	EA	65.00	1,300.00	100.00	2,000.00	115.00	2,300.00	182.66	3,653.20	75.00	1,500.00	242.00	4,840.00	75.00	1,500.00	150.00	3,000.00	150.00	3,000.00	75.00	1,500.00
	Natomas Boulevard	2	EA	65.00	130.00	150.00	300.00	115.00	230.00	182.66	365.32	75.00	150.00	242.00	484.00	75.00	150.00	300.00	600.00	150.00	300.00	75.00	150.00
6	SIGNING AND STRIPING																						
	Del Paso Road	1	LS	2226.00	2,226.00	2200.00	2,200.00	2100.00	2,100.00	2013.48	2,013.48	2562.00	2,562.00	3785.00	3,785.00	2068.00	2,068.00	3620.00	3,620.00	2500.00	2,500.00	2440.00	2,440.00
7	IMPORT TOP SOIL																						
	Del Paso Road	435	CY	17.50	7,612.50	26.00	11,310.00	25.00	10,875.00	20.35	8,852.25	35.00	15,225.00	30.00	13,050.00	28.00	12,180.00	38.00	16,530.00	35.00	15,225.00	50.00	21,750.00
	Natomas Boulevard	450	CY	17.50	7,875.00	26.00	11,700.00	25.00	11,250.00	20.35	9,157.50	35.00	15,750.00	30.00	13,500.00	28.00	12,600.00	38.00	17,100.00	35.00	15,750.00	50.00	22,500.00
8	DRAIN LINE - 6"																						
	El Centro Road	729	LF	8.87	6,466.23	16.00	11,664.00	11.50	8,383.50	27.85	20,302.65	13.00	9,477.00	33.00	24,057.00	11.00	8,019.00	27.40	19,974.60	9.00	6,561.00	6.50	4,738.50
9	DITCH BOX																						
	El Centro Road	6	EA	2410.00	14,460.00	1100.00	6,600.00	500.00	3,000.00	1579.73	9,478.38	1680.00	10,080.00	1654.00	9,924.00	850.00	5,100.00	1500.00	9,000.00	2000.00	12,000.00	885.00	5,310.00
10	WATER SERVICE - 1"																						
	El Centro Road	1	EA	2409.00	2,409.00	5000.00	5,000.00	3000.00	3,000.00	5265.59	5,265.59	2793.00	2,793.00	3500.00	3,500.00	2079.45	2,079.45	3750.00	3,750.00	5000.00	5,000.00	1950.00	1,950.00
11	CONNECTION TO EXISTING MAIN LINE																						
	Del Paso Road	1	EA	150.00	150.00	1000.00	1,000.00	200.00	200.00	266.84	266.84	800.00	800.00	500.00	500.00	75.00	75.00	1200.00	1,200.00	240.00	240.00	3500.00	3,500.00
	Natomas Boulevard	1	EA	150.00	150.00	1000.00	1,000.00	150.00	150.00	266.84	266.84	800.00	800.00	500.00	500.00	75.00	75.00	1200.00	1,200.00	240.00	240.00	6500.00	6,500.00
12	METER BOX																						
	El Centro Road	1	EA	515.00	515.00	800.00	800.00	160.00	160.00	3175.25	3,175.25	1262.00	1,262.00	660.00	660.00	250.00	250.00	700.00	700.00	220.00	220.00	950.00	950.00
13	BACKFLOW PREVENTER AND ENCLOSURE - 1"																						
	El Centro Road	1	EA	980.00	980.00	2500.00	2,500.00	2100.00	2,100.00	1351.07	1,351.07	2300.00	2,300.00	2500.00	2,500.00	1500.00	1,500.00	3200.00	3,200.00	2500.00	2,500.00	1450.00	1,450.00
14	MODIFIED CURB TYPE 4A																						
	Del Paso Road	1,145	LF	11.26	12,892.70	12.00	13,740.00	11.50	13,167.50	11.44	13,098.80	13.00	14,885.00	14.30	16,373.50	11.50	13,167.50	12.75	14,598.75	12.00	13,740.00	10.50	12,022.50
15	CONCRETE MOWSTRIP - 9"																						
	El Centro Road	116	LF	6.00	696.00	12.00	1,392.00	15.75	1,827.00	14.99	1,738.84	15.00	1,740.00	23.00	2,668.00	12.00	1,392.00	15.80	1,832.80	18.00	2,088.00	9.50	1,102.00
16	STAMPED COLORED CONCRETE AT MEDIAN																						
	Del Paso Road	2,717	SF	11.33	30,783.61	10.00	27,170.00	11.80	32,060.60	11.61	31,544.37	11.00	29,887.00	11.05	30,022.85	12.04	32,712.68	8.90	24,181.30	12.00	32,604.00	6.50	17,660.50
17	COBBLE SWALE																						
	El Centro Road	8,888	SF	1.64	14,576.32	1.50	13,332.00	3.35	29,774.80	2.50	22,220.00	1.20	10,665.60	2.50	22,220.00	1.65	14,665.20	4.50	39,996.00	0.50	4,444.00	2.25	19,998.00
18	SOLAR IRRIGATION CONTROLLER																						
	Del Paso Road	1	EA	4930.00	4,930.00	3000.00	3,000.00	1975.00	1,975.00	2610.03	2,610.03	2766.00	2,766.00	3200.00	3,200.00	1500.00	1,500.00	1500.00	1,500.00	2750.00	2,750.00	1850.00	1,850.00
	El Centro Road	1	EA	4124.00	4,124.00	5000.00	5,000.00	2600.00	2,600.00	2610.03	2,610.03	3566.00	3,566.00	3050.00	3,050.00	1300.00	1,300.00	2300.00	2,300.00	3300.00	3,300.00	2750.00	2,750.00
19	CONNECTION TO EXISTING IRRIGATION CONTROLLER																						
	Natomas Boulevard	1	EA	150.00	150.00	2500.00	2,500.00	165.00	165.00	126.27	126.27	1200.00	1,200.00	505.00	505.00	1500.00	1,500.00	1200.00	1,200.00	1000.00	1,00		

