



DEPARTMENT OF
TRANSPORTATION

ENGINEERING SERVICES
DIVISION

CITY OF SACRAMENTO
CALIFORNIA

915 I ST, RM 2000
SACRAMENTO,
CA
PH 916-808-8300
FAX 916-808-8281

To: Kaleb Haile, Project Manager
From: Jose R. Ledesma, Administrative Technician
Contract Services
Date: October 14, 2009

SUBJECT: J Street Two-Way Conversion Traffic Signal Modification Project (PN: T15008005)

Bid opening for your project occurred October 7, 2009. Attached is my complete analysis of each bid submitted. You previously received a preliminary bid notice and electronic copies of each bid.

All bids submitted met all required bid requirements, excepting the following:

Pacific Excavation did not meet the required 20% E/SBE project participation goal.

Please advise me as to how you wish to proceed regarding this project. Specifically, I will need to know:

- 1) Whether you want a contract initiated with the responsible and responsive low bidder, **M&M Electric.**
- 2) If you accept this recommendation, the date you intend to bring this matter to City Council for approval.

Should you have any questions regarding this matter, feel free to contact me at (916) 808-8195 or via e-mail at jledesma@cityofsacramento.org. **Bidders will not be notified of any recommended action until such time a decision has been made by you with respect to this project.**

Attachments

cc: Nicholas Theocharides, Engineering Services Manager
Project File

Bid Item Detail -

Item #	Item Description	Qty	M&M Electric			Paxinos Pacific Excavation			Angeles			Richard A. Heags			Slerny & Company, Inc.		
			Unit	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
1	TRAFFIC SIGNAL INSTALLATION	1	LS	\$110,456.00	\$110,456.00	\$124,809.00	\$124,809.00	\$166,300.00	\$166,300.00	\$170,400.00	\$170,400.00	\$159,391.00	\$159,391.00	\$170,400.00	\$170,400.00	\$159,391.00	\$159,391.00
2	THERMOPLASTIC TRAFFIC STRIPE (4") TO REMOVE	260	LF	\$1.00	\$260.00	\$1.00	\$260.00	\$1.16	\$301.60	\$1.16	\$301.60	\$1.00	\$260.00	\$1.00	\$260.00	\$1.00	\$260.00
3	THERMOPLASTIC TRAFFIC STRIPE (12") TO REMOVE	101	LF	\$1.00	\$101.00	\$1.00	\$101.00	\$1.16	\$117.16	\$1.16	\$117.16	\$1.00	\$101.00	\$1.00	\$101.00	\$1.00	\$101.00
4	THERMOPLASTIC PAVEMENT MARKING TO REMOVE	113	SF	\$1.00	\$113.00	\$1.00	\$113.00	\$1.16	\$131.08	\$1.16	\$131.08	\$1.00	\$113.00	\$1.00	\$113.00	\$1.00	\$113.00
5	TRAFFIC STRIPING (4" PAINT) TO PLACE	1,182	LF	\$0.75	\$886.50	\$0.75	\$886.50	\$0.87	\$1,028.34	\$0.87	\$1,028.34	\$0.75	\$886.50	\$0.75	\$886.50	\$0.75	\$886.50
6	TRAFFIC STRIPING (6" PAINT) TO PLACE	20	LF	\$1.00	\$20.00	\$1.00	\$20.00	\$1.16	\$23.20	\$1.16	\$23.20	\$1.00	\$20.00	\$1.00	\$20.00	\$1.00	\$20.00
7	TRAFFIC STRIPING (8" PAINT) TO PLACE	316	LF	\$2.00	\$632.00	\$2.00	\$632.00	\$2.32	\$733.12	\$2.32	\$733.12	\$2.00	\$632.00	\$2.00	\$632.00	\$2.00	\$632.00
8	TRAFFIC STRIPING (12" PAINT) TO PLACE	209	LF	\$3.00	\$627.00	\$3.00	\$627.00	\$3.48	\$727.32	\$3.48	\$727.32	\$3.00	\$627.00	\$3.00	\$627.00	\$3.00	\$627.00
9	PAVEMENT MARKINGS (PAINT) TO PLACE	360	SF	\$4.00	\$1,440.00	\$4.00	\$1,440.00	\$4.64	\$1,670.40	\$4.64	\$1,670.40	\$4.00	\$1,440.00	\$4.00	\$1,440.00	\$4.00	\$1,440.00
10	RAISED PAVEMENT MARKERS TO INSTALL	70	EA	\$5.00	\$350.00	\$5.00	\$350.00	\$5.80	\$406.00	\$5.80	\$406.00	\$5.00	\$350.00	\$5.00	\$350.00	\$5.00	\$350.00
11	TRAFFIC SIGN TO REMOVE	9	EA	\$75.00	\$675.00	\$75.00	\$675.00	\$130.00	\$1,170.00	\$130.00	\$1,170.00	\$69.00	\$621.00	\$69.00	\$621.00	\$75.00	\$675.00
12	TRAFFIC SIGN TO INSTALL	25	EA	\$185.00	\$4,625.00	\$185.00	\$4,625.00	\$155.00	\$3,875.00	\$155.00	\$3,875.00	\$185.00	\$4,625.00	\$185.00	\$4,625.00	\$185.00	\$4,625.00
13	TRAFFIC SIGN TO RELOCATE	17	LF	\$150.00	\$2,550.00	\$150.00	\$2,550.00	\$175.00	\$2,975.00	\$175.00	\$2,975.00	\$272.00	\$4,624.00	\$272.00	\$4,624.00	\$150.00	\$2,550.00
14	PORTABLE CHANGEABLE MESSAGE SIGNS	2	EA	\$2,500.00	\$5,000.00	\$2,500.00	\$5,000.00	\$920.00	\$1,840.00	\$920.00	\$1,840.00	\$2,600.00	\$5,200.00	\$2,225.00	\$4,450.00	\$2,225.00	\$4,450.00
					\$127,735.50		\$137,588.50		\$181,298.22		\$193,224.50		\$176,120.50		\$193,224.50		\$176,120.50

BID SUMMARY ANALYSIS AND NOTIFICATION OF AWARD RECOMMENDATION

Project # T150080

Project Name J Street Two-Way Conversion Traffic Signal Modification

Bid Date Wednesday, October 7, 2009

Construction Estimate \$125,000.00

Building SF

Bid Award	Contractor	Total Bid	Percent difference	ACTUAL COST PER SF	CONTRACTOR S/EBE Local	SUB-CONTRACTORS			
						SBE %	EBE %	DBE %	GFE ?
<input checked="" type="checkbox"/>	M & M Electric, Co.	\$127,735.50	2.19%		Yes	27.6%	9.0%		
<input type="checkbox"/>	Pacific Excavation	\$137,588.50	10.07%		Yes	6.7%			
<input type="checkbox"/>	Steiny & Company, Inc.	\$176,120.50	40.90%		Yes	16.6%	5.2%		
<input type="checkbox"/>	Angelo Utilities	\$181,298.22	45.04%		Yes	49.4%			
<input type="checkbox"/>	Richard A. Heaps	\$193,224.50	54.58%		Yes	22.2%			
<hr/>									
5	Average Bid	\$163,193.44							

Low Bid \$127,735.50

Low Bid vs Awarded Bid Difference \$0.00

